

HUNT COUNTY **REVISED** BID TABULATION

RFB #202-20, Replacement of (17) seventeen existing Split System Units at the Hunt County Courthouse
June 30, 2020

VENDOR					
	ATC Heating & Air Wylie	DMI Corp., Decker Mechanical Cedar Hill	Ken Parker Service Greenville	Stone Bridge A/C Tyler	Team North Texas Greenville
Price for Project	\$190,867.00	\$232,249.00	\$76,850.00	\$125,000.00	\$164,856.22
Price for Payment Bond	included in price for project (\$2,099.00)	\$2,442.00	\$2,115.00	\$3,000.00	\$6,594.24
Price for Performance Bond	included in price for project (\$2,099.00)	\$2,442.00	Above rate includes payment & performance Bond as one rate	\$3,000.00	Above rate includes payment & performance Bond as one rate
Days required to complete project	25 Business Days	90 days	7 days after equipment arrival	60 - 90 days	45 days including equipment lead time and installation
Warranty	2 years parts 1 year labor	1 year	1 year labor/parts 5 years compressor	1 year parts 5 years compressor	1 year
References	Yes	Yes	Yes	Yes	Yes
Conflict of Interest Form	Yes	Yes	Yes	Yes	Yes
Form 1295	Yes	Yes	Yes	No	No
House Bill 89	Yes	Yes	Yes	Yes	Yes
Addendum	No	Yes	Yes	No	Yes
Insurance	Yes	No	Yes	Yes	No
Bid Bond	No	Yes	Yes	Yes	Yes
Note: This is a Bid Tabulation NOT a BID AWARD					
Please review this tabulation and advise the Hunt County Purchasing Department of any errors or omissions					